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1. PROJECT INFORMATION

1.2.

1.3.

1.4.

1.5.

1.1. PROJECT BACKGROUND

To ensure the continuation of the carpet cleaning program in the East & West Wings of the White
House in Washington DC of which the GSA White House Service Center is responsible for
maintaining. The carpet cleaning program is designed to ensure the cleanliness and longevity of the
carpet in these buildings or the safety of the occupants and to reduce replacement costs to the
Government. The East & West Wings are also working museums that accommodate many tourists
throughout the year and it is important to many a certain level of quality and décor in these spaces for
the American public.

PROJECT SUMMARY DESCRIPTION

To correct the condition of the interior floor surfaces by providing carpet cleaning services to all
existing carpeted floor surfaces in various assigned rooms in the East and West Wings of the White
House as needed and selected by GSA building management officials. Carpet cleaning includes
shampooing, extracting, and spot cleaning various spots and stains as identified by GSA building
management officials and the onsite contract worker at the time of cleaning. Cleaning also includes
miscellaneous furniture cleaning not to exceed two assignments per month. Cleaning includes both
indoor and outdoor walk-on mats that are laid down and to rotate mats to implement more thorough
cleaning at the contractor’s warehouse and to rotate mat as needed, inspected, or as designated by
GSA building management officials. Cleaning work also includes cutting frays in the carpet as
needed and selected by GSA building management officials.

The project is not a change in use of space.
The project is not due to a change in occupancy.
PROJECT DELIVERY TYPE
The project is a Construction Only Services delivery type.
PROJECT GOALS

e Be prepared to complete special requests by tenant occupants on an as needed basis (liquid and
food spills, occupant office moves, etc.)

e Be prepared to complete bi-weekly nightly cleaning lists as prepared by GSA building
management officials and to provide report upon work being completed

e Be prepared to complete 100% of carpeted and matted square footage of the East & West Wings
every year

PROJECT OBJECTIVES

To be considered successful, the Work must achieve the following objectives:

e To correct the condition of the interior carpeted floor surfaces by providing carpet cleaning
services to all existing carpet surfaces in various assigned rooms in the East and West Wings of
the White House as needed and selected by GSA building management officials. Cleaning also
includes miscellaneous furniture cleaning not to exceed two assignments per month and includes
cutting frays in the carpet as needed and selected by GSA building management officials.
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e To correct the condition of the interior floor surfaces and exterior walk-way surfaces by providing
cleaning to both indoor and outdoor walk-on mats that are laid down and to rotate mats to
implement more thorough cleaning at the contractor’s warehouse and to rotate mat as needed,
inspected, or as designated by GSA building management officials.

1.6. PROJECT BUDGET

Not applicable for Construction Services delivery type. See solicitation for estimated cost of project.

1.7. PROJECT SCHEDULE

The overall Period of Performance shall be 1,825 calendar days from Notice To Proceed to
Substantial Completion, based on the following:

e Construction Services

Ultimate Contract Completion shall be 28 calendar days after Substantial Completion

1.8. CONTRACT TYPE

The Government contemplates the award of a firm-fixed price contract to the successful offeror. The
prices shall include, but shall not be limited to the following:

e Contract Management
e Construction Services including Materials, Labor, and Supervision
e Professional Inspection and Testing Services

2. SCOPE OF WORK

The Contractor shall perform all services described in this Scope of Services (including services required
under exercised options, if any) in accordance with applicable requirements and provisions set forth in this
Statement of Work.

2.1. PROJECT REQUIREMENTS

2.1.1. Base Bid

The Contractor shall provide all labor, certain materials, equipment, and supervision as necessary to
correct the condition of the interior carpeted floor surfaces by providing carpet cleaning services to all
existing carpeted floor surfaces in various assigned rooms in the East and West Wings of the White
House as needed and selected by GSA building management officials. Cleaning includes
shampooing, extracting, and spot cleaning various spots and stains as identified by GSA building
management officials and the onsite contract worker at the time of cleaning. Cleaning also includes
miscellaneous furniture cleaning not to exceed two assignments per month. Cleaning includes both
indoor and outdoor walk-on mats that are laid down and to rotate mats to implement more thorough
cleaning at the contractor’s warehouse and to rotate mat as needed, inspected, or as designated by
GSA building management officials. Cleaning work also includes cutting frays in the carpet as
needed and selected by GSA building management officials. All materials being used shall be
completely fabricated of new materials suitable for this particular application. Base Year FY-2021.
Work is to include:

Carpet Cleaning:
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Provide carpet cleaning services in the East and West Wings of the White House for all areas as
indicated by GSA building management officials on a regular basis at two (2) days per week not to
exceed 30 hours per week for the a period of performance of the contract.

Spot clean all areas as indicated by building management officials.
Clean walk-off mats at all entrances.

Be prepared to clean an average of 15,000 square feet of carpet per visit on a rotational basis so that
all areas are covered for cleaning purposes over a regular rotational cycle within the month.

Extract carpet as needed or directed by GSA building management officials.

Provide emergency cleaning service within two (2) hours’ notice and walk-on mat as needed or when
notified by GSA building management officials.

Clean carpet in elevators as needed.

Cut frays in carpet upon request from building management officials.
Clean all indoor and outdoor walk-on mats.

Keep walk-off areas free from ice melt and other inclement weather.

Complete special requests by tenant occupants on an as needed basis (liquid and food spills, occupant
office moves, etc.).

Provide furniture upholstery cleaning services as needed or directed by GSA building management
officials.

Accept lists of cleaning items and frays in carpet to be trimmed or cut on a bi-weekly basis for action.
Provide a “results” report of action taken by next the workday.

This is a “no trace” project. Dispose of all trash and debris at the end of each work period. Remove
all trace of materials and tools at the end of each work period.

2.1.2. Option 01: Option Year One FY-2022
Same as 2.1.1. Base Bid section.

2.1.3. Option 02: Option Year Two FY-2023
Same as 2.1.1. Base Bid section.

2.1.4. Option 03: Option Year Three FY-2024
Same as 2.1.1. Base Bid section.

2.1.5. Option 04: Option Year Four FY-2025

Same as 2.1.1. Base Bid section.

2.2. PROJECT SITE REQUIREMENTS
2.2.1. Work Restrictions
May 28, 2020 6 of 22
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The Contractor shall survey the entire worksite and review existing documentation to be familiar with
the existing conditions. This includes all areas of the building, structure, and site affected by the
removal and demolition work, alterations and new construction work prior to initiation of
construction.

During the construction period, the Contractor shall have full use of the designated premises for
construction operations, including full use of the indicated work site, limited only by the
Government's right to perform work or retain other contractors to perform work on portions of the
project. The Contractor shall limit the use of the premises to the work areas indicated, and to allow
for Government occupancy and public use.

The building is to remain fully operational throughout the entirety of the project, with no disruption to
tenant operations. If a disruption to tenant operations is suspected the Contractor shall notify the
GSA Building Manager or the Contracting Officer's Representative to coordinate actions to be taken.
All work areas must be cleaned at the end of every work day.

The work shall be sequenced to minimize disruption to building occupants, visitors, and maintenance
activities. To the greatest extent feasible, demolition work should not take place until supplies are on
hand to perform new work.

The Contractor shall coordinate all work activities with the GSA Building Manager or the
Contracting Officer's Representative to ensure that proper security and access arrangements are made
without impact on the construction schedule.

2.2.2. Working Hours
2.2.2.1. Government Occupied Hours

Government personnel are scheduled to occupy the building during the following hours on
weekdays, Monday through Friday, except for established Government Holidays, 6:00 AM
to 6:00 PM. In addition, various Government personnel also occupy various buildings on
the complex during non-business hours on weekdays, weekends, and Government holidays.

2.2.2.2. Contractor's Working Hours
Most work is required to be performed outside of Government Occupied Hours.
The following work shall be performed outside of Government Occupied Hours:

e Noisy and/or odor-producing work that may disrupt tenant operations in adjacent spaces.
e Any work that is pre-approved and found necessary to be conducted outside of
Government Occupied Hours.

Work accomplished outside of Government Occupied Hours may be performed at an
additional cost to the Government as negotiated in advance with the GSA Contracting
Officer. The D/B Contractor shall submit a proposed schedule and gain the Contracting
Officer's, GSA Building Manager or the Contracting Officer's Representative approval at
least one week before proceeding with any work during Government Unoccupied Hours.

2.2.3. Loading Dock

Use of the existing loading dock facilities will be shared with Government activities on a first-come-
first-served, wait-your-turn basis. The loading dock is available for the delivery of materials, tools,
and supplies between the hours of 8:00 AM to 4:00 PM. Loading dock activities must be coordinated
with the GSA Building Manager GSA Building Manager or the Contracting Officer's Representative
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a minimum of one week in advance. Requests to use the loading outside these hours should be made
with the GSA Building Manager or the Contracting Officer's Representative a minimum of one week

in advance.

2.24.

Parking

Limited parking is available on site. Parking spots will be made available for the Contractor’s use as
approved by the GSA Building Manager or the Contracting Officer's Representative and coordinated

with these officials a minimum of one week in advance.

If no parking is available on site. The Contractor shall make their own arrangements for parking off

site.

2.2.5. Staging and Storage

The Contractor may be provided a staging area within the building, contingent upon GSA approval
and provided that its use will not interfere with operations of the Government. No GSA employees

will assist with unloading/loading of vehicles(s). The contractor shall provide all personnel and

equipment needed for unloading, moving, and assembling the materials.

2.2.6.

Dumpster

Limited space is available on site for a dumpster. If no space is available for the dumpster on site,

material is expected to be hauled off at the end of each work shift. Use of existing building

dumpsters and trash bins is strictly prohibited.

2.2.7. Restrooms
Public toilet facilities are available for use. Restroom must be designated by the GSA Building
Manager.

2.2.8. Freight Elevator

A freight elevator could be available for use at the project site.

2.2.9. Existing Conditions

All Government property or systems displaced, altered, or damaged during the performance of this
contract other than stated in this Scope of Work must be restored to its original condition at no cost to

the Government. These repairs, if needed, must be executed immediately when notified by the
contracting authority that such repairs are required due to actions by the contractor or his/her

subcontractors.
2.2.10. Electrical Circuits Updates

Not applicable.
2.3. STANDARDS AND CRITERIA DOCUMENTS

Contractor shall ensure that all work performed and materials used under this scope of work are in
accordance with the guidelines, codes and specifications of the following associations and agencies.
Any conflicts or ambiguities within or among the referenced Standards and Criteria Documents, or

any deviations from requirements contained in the Standards and Criteria Documents, must be

reported to the GSA in writing, for determination as to applicability.

2.3.1. GSA Requirements
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PBS P100, Facilities Standards for the Public Buildings Service, including all applicable
Standards, Criteria and Guides listed therein, 2018

PBS P100 Addendum, 2019

PBS P120, Public Buildings Service Cost and Schedule Management Policy Requirements
Architectural Barriers Act Accessibility Standard (ABAAS)

PBS Order 3490.2, “Document Security for Sensitive but Unclassified Building Information.”
PBS CAD Standards

PBS Building Commissioning Guide

Guidance for Electric Metering in Federal Buildings

IAQ Guidelines for Occupied Buildings under Construction

Occupational Safety and Health regulations for construction and general industry; 29 CFR Parts
1926 and 1910

Section 01546 — Safety and Health Specification

International Building Code (IBC)

International Fire Code (IFC)

National Fire Protection Association (NFPA) National Fire Codes and Standards

Egress issues shall meet NFPA 101 (Life Safety Code)

OFM COBie Playbook

GSA Spec 013600 - COBie performance

National Historic Preservation Act of 1966, as amended, and its implementing regulations (36
CFR 800)

Building Preservation Plan (HBPP or BPP) or Historic Structure Report (HSR)

Secretary of the Interior’s Standards for the Treatment of Historic Properties (36 CFR 68)
ADM 1022.3: GSA Procedures for Historic Properties

GSA NCR Preservation Notebook Series and the National Park Service Preservation Briefs and
Tech Notes [Found in the GSA NCR Technical Resources Library]

GSA Strategic Sustainability Performance Plan

The Guiding Principles for Sustainable Federal Buildings New Construction and Major
Renovations -OR- Existing Buildings (whichever applies)

GSA Fine Art Collection Policies & Procedures

GSA Stormwater Management Submission

GSA PBS 1000.1 Asbestos Policy

40 CFR 61 National Emission Standards for Hazardous Air Pollutants

40 CFR 763 Asbestos

49 CFR 107 Hazardous Materials Program Procedures

49 CFR 172 Hazardous Materials Table, Special Provisions, Hazardous Materials
Communications, Emergency Response Information, and Training Requirements

Section 02085 - Asbestos Abatement Procedures

Section 02085R - Asbestos Abatement Roofing Removal Procedures

Section 02087 - Avian Excreta

Section 02089 - Control of Polychlorinated Biphenyl Specification

Section 02090 - Control of Lead Based Paint Specification

2.3.2. Customer Requirements
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e ICD 705, v 1.4 - Technical Specifications for Construction and Management of Sensitive
Compartmented Information Facilities

2.3.3. Stakeholder Requirements
Not applicable.
24. CUTTING & PATCHING REQUIREMENTS
Not applicable.
2.4.1. Structural Systems
Not applicable.
2.4.2. Operational Systems
Not applicable.
2.4.3. Visual / Finishes
Not applicable.
2.5. NATIONAL HISTORIC PRESERVATION ACT (NHPA) REQUIREMENTS
Not applicable.
2.6. NATIONAL ENVIRONMENTAL POLICY ACT (NEPA) REQUIREMENTS

Pursuant to paragraph 5.3 of the PBS NEPA Desk Guide (Oct 1999), this action is covered by Auto
CATEX Category (n): "Facility maintenance, custodial, and groundskeeping activities not involving
environmentally sensitive areas (such as eroded areas, wetlands, cultural sites, etc.), including
window washing, lawn mowing, trash collecting, and snow removal."

2.7. NATIONAL CAPITAL PLANNING COMMISSION REQUIREMENTS
Not applicable.

2.8. U.S. COMMISSION OF FINE ARTS REQUIREMENTS
Not applicable.

2.9. FINE ARTS REQUIREMENTS

It is not anticipated that Fine Arts will be disturbed during work activities.

2.10. ACCESSIBILITY REQUIREMENTS
Not applicable.
2.11. SAFETY REQUIREMENTS

All contractor(s) shall comply with the safety guidelines and requirements contained in NCR’s
Section 01546 — Safety and Health specification.

2.12. FIRE PROTECTION AND LIFE SAFETY REQUIREMENTS
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GSA’s Fire Protection Engineers are the authority having jurisdiction (AHJ) for all GSA owned

facilities.
2.12.1. Egress/Life Safety
Not applicable.
2.12.2. Fire Protection Systems
Not applicable.
2.12.3. Fire Alarm Systems
Not applicable.
2.12.4. Fire and Life Safety System Testing and Acceptance
Not applicable.
2.13. ENVIRONMENTAL REQUIREMENTS
Not applicable.
2.14. HAZARDOUS MATERIAL REQUIREMENTS

All work, including contact with and handling of hazardous materials, the disturbance or dismantling
of structures containing hazardous materials, and/or the transport and disposal of hazardous materials
shall comply with the applicable requirements of 29 CFR 1910/1926, and 40 CFR 761/260-271

2.14.1. General

All work areas should be inspected and tested prior to starting work. If material suspected to be
ACMs or LBPs are encountered, the material shall be sampled for bulk asbestos and/or lead paint
chips.

2.14.2. Asbestos Containing Material
It is not anticipated that Asbestos Containing Material will be encountered during work activities.

2.14.3. Lead Based Paint
It is not anticipated that Lead-Based Paint (LBP) will be encountered during work activities.

2.14.4. Polychlorinated Biphenyl
It is not anticipated that Polychlorinated Biphenyl (PCB) will be encountered during work activities.

2.14.5. Radon
It is not anticipated that Radon gases will be encountered during work activities.

2.14.6. Mercury
It is not anticipated that mercury will be encountered during work activities.

2.14.7. Universal / Hazardous Waste
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It is not anticipated that universal / hazardous waste will be encountered during work activities.

2.14.8. Exit Signs Requiring Special Disposal
Not applicable.
2.14.9. Presence of Hazardous Materials

If any of the pre-alteration assessments determines that a hazardous material is present, the Contractor
shall follow the requirements above.

2.14.10. Hazardous Materials Cost Tracking

Not applicable.
2.15. SUSTAINABILITY REQUIREMENTS
2.15.1. Green Purchasing

All products and services purchased by GSA must meet strict sustainability requirements including,
but not limited to, non-toxic, low VOC, recycled content, energy efficient, and water conserving.
Where products that are labelled FEMP-approved, DesignLights Consortium® (DLC) Premium
Certification (or Standard DLC rating if Premium is not available), Energy Star, EPA Safer Choice,
or WaterSense exist and are applicable for this project, they must be used.

Note that coal tar sealant may not be used. Sealcoat (two applications at a rate of 0.11 —0.13
gallon/yd?) with a Coal Tar Pitch Emulsion (CTPE) sealer that meets or exceeds RP 355¢ and ASTM
D5727 specifications and standards may be used (strive for 30% asphalt content). Include CTPE
sealer specifications.

2.15.2. Key Sustainable Products
Not applicable.
2.15.3. Proof of Compliance

The Contractor must, at all times during the performance of this contract, maintain a cut sheet or other
documentation of compliance with product purchasing activities as stated within this specification.
The Contractor shall provide copies upon request of such documentation to the Contracting Officer or
their designee as required or upon request.

2.15.4. Construction and Demolition Debris

Practice efficient waste management in the use of materials in the course of the work and use all
reasonable means to divert construction and demolition waste from landfills and incinerators. The
contractor shall provide enough containers for collecting construction debris and construction
materials to be recycled. Unless state or local regulations require a higher percentage, this project is
required to achieve minimum end-of-project rates for diversion of 50% by weight of total non-
hazardous solid waste generated by the work (unless additional rates are indicated elsewhere in this
Scope). While GSA’s minimum waste diversion requirement is 50%, the agency has a higher goal of
70% waste diversion for this project if required by specific regional targets. At the beginning of the
project, the contractor/vendor is required upon request to submit a waste management plan with
monthly update reports on progress to the GSA project manager, as well as a final report documenting
the total tons recycled, total tons reused, and total tons landfilled.

Waste reports and associated documentation must be submitted with each invoice if requested.
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2.15.5.

Not applicable.

2.16.

Not applicable.

2.16.1.

Not applicable.

2.16.2.

Not applicable.

2.16.3.

Not applicable.

2.16.4.

Not applicable.

2.16.5.

Not applicable.

2.16.6.

Not applicable.

2.16.7.

Not applicable.

2.16.8.

Not applicable.

2.16.9.

Not applicable.

2.17.

Not applicable.

2.18.

2.18.1.

Not applicable.

2.18.2.

Not applicable.

May 28, 2020
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Cooling Tower Replacement

Transformer Replacement

Roof Replacement

Pump and Motor Replacement/Upgrade

Insulation
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2.18.3.

Not applicable.

2.18.4.

Not applicable.

2.18.5.

Not applicable.

2.18.6.

Not applicable.

2.19.

2.19.1.

Not applicable.

2.19.2.

Not applicable.

2.19.3.

Not applicable.

2.194.

Not applicable.

2.19.5.

Not applicable.

2.19.6.

Not applicable.

2.19.7.

Not applicable.

2.19.8.

Not applicable.

2.20.

Not applicable.

2.21.

HVAC Energy / Metering

Electrical Metering / Monitoring

Lighting

Acoustics

SITEWORK AND STORMWATER REQUIREMENTS

Stormwater Management Regulatory Requirements

Erosion and Sediment Control Regulatory Requirements

Stormwater Pollution Prevention Plan Regulatory Requirements

Regulatory Inspections

Commissioning

Training

As-Built Drawings

Documentation Transfer

BUILDING TECHNOLOGY SERVICES

MANUFACTURER REQUIREMENTS

The Contractor shall follow all manufacturers’ instructions and best accepted trade practices during

performance of this work.
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2.22. BUILDING INFORMATION MODELING (BIM)
Not applicable.

2.23. ENERGY MODELING AND PERFORMANCE
Not applicable.

2.24. COBie
Not applicable.

3. DESIGN STAGE

No services needed.

4. CONSTRUCTION STAGE

This section details the professional services and submittals required to support the construction stage of the
project.

4.1. GENERAL

The Contractor shall provide all the necessary labor, materials, supervision, management, quality
control plan, and testing to produce work conforming to the contract documents .

4.2. PERMITTING

Not applicable.
4.2.1. Permit for Welding, Cutting, or Brazing

Not applicable.
4.2.2. Utility Locating Services

Not applicable.
4.2.3. Utility Outage

Not applicable.
4.2.4. Fire Watch

Not applicable.
4.3. CONSTRUCTION SCHEDULE

Not applicable.
4.4. CONSTRUCTION PROGRESS REPORTS

Not applicable.
4.5. PRODUCT DATA SUBMISSIONS
May 28, 2020 15 of 22
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Upon request by GSA Building Management Officials the Contractor shall submit product data for all
material to be used for this project. All submissions shall be made to the Contracting Officer's
Representative (COR).

The government shall be apprised of all modifications and each solution shall be submitted for
approval within three days of change.

4.5.1. Early Review
Not applicable.
4.5.2. Government Review

Government rejection of submittals does not relieve the Contractor from responsibility of meeting the
period of performance.

4.5.3. Changes

Should product data changes take place after Government review and approval, the Contractor shall
submit the altered material within three days of the change.

4.5.4. Products for Submission

The Contractor shall provide product data for all materials referenced within the Contract Documents.

4.6. SCHEDULE OF INSPECTIONS AND TESTS
Not applicable.
4.7. CONSTRUCTION INSPECTIONS
Not applicable.
4.8. SPECIAL INSPECTIONS
Not applicable.
4.9. COMMISSIONING
Not applicable.
4.10. QUALITY CONTROL PLAN
Not applicable.
4.10.1. Submissions
Not applicable.
4.10.2. Content
Not applicable.
4.10.3. Workmanship Standards

Initiate and maintain procedures to ensure personnel performing the work are skilled and
knowledgeable in the methods and craftsmanship needed to produce the required levels of
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workmanship. Remove and replace work that does not comply with workmanship specified and
standards recognized in the construction industry for the applications indicated. Remove and replace
work damaged or deteriorated by faulty workmanship or replacement of other work.

4.10.4. Manufacturer's Instructions

Where installations include manufactured products, comply with manufacturer's applicable
installation instructions and recommendations to the extent that those instructions and
recommendations are more explicit or stringent than requirements contained in the Contract
Documents.

4.10.5. Specialists

Where the individual sections of the specifications require specialists to perform the work, comply
with the requirements specified. The assignment of a specialist shall not relieve the Contractor from
complying with applicable regulations, union jurisdictional settlements or similar conventions, and
the final responsibility for fulfillment of the entire requirements remains with the Contractor.

4.10.6. Minimum Quality and Quantity

The quality level or quantity shown or specified shall be the minimum required for the work. Except
as otherwise indicated, the actual work shall comply exactly with that minimum or may be superior to
that minimum within limits acceptable to GSA. Specified numeric values are either minimums or
maximums as indicated or as appropriate for the context of the requirements.

4.10.7. Availability of Tradespersons and Manufacturer's Field Services Representatives

Periodically review availability of tradespersons, qualified manufacturers’ representatives required in
the specifications, and projected needs to accomplish work as scheduled. Require each entity
employing personnel to report on events which might affect progress of work. Where possible,
consider alternatives and take actions to avoid disputes and delays.

4.10.8. Inspection / Testing

Not applicable.
4.10.9. Test Parameters

Not applicable.
4.10.10. Test Report

Not applicable.
4.10.11. Coordination with others

Not applicable.
4.10.12. Format

Not applicable.
4.11. CONSTRUCTION INDOOR AIR QUALITY (IAQ) MANAGEMENT

Chapter 3 of the referenced “IAQ Guidelines for Occupied Buildings under Construction” outlines
IAQ measures in five categories as listed below. If requested by GSA Building Management

May 28, 2020 17 of 22
Back to Top



Construction Services Statement of Work, v5
EWWW Carpet Cleaning Services BASE Plus Four Option Years, East & West Wings, DC0037ZZ & DC0017Z2Z

Officials, the Construction IAQ Management Plan shall be organized in accordance with the
SMACNA format, and shall address measures to be implemented by the Contractor and/or its
subcontractors in each of the five categories, including subsections. All Subsections shall be listed in
the Plan; items that are not applicable for this project should be listed as such by the contractor.

HVAC Protection
o Return Side
o Central Filtration
o Supply Side
o Duct Cleaning

Source Control

O O O

o

Product Substitution

Modifying Equipment Operation
Changing Work Practices

Local Exhaust

Air Cleaning

Cover or Seal

Pathway Interruption

o Depressurize Work Area

o Pressurize Occupied Space

o Erect Barriers to Contain Construction Areas

o Relocate Pollutant Sources

o Temporarily Seal the Building
Housekeeping

o Routine Jobsite Cleaning

o Protection of Stored Materials

o Protection of Materials During and After Installation
Scheduling

o Airing-Out of New Materials

o Sequencing of Finish Applications

o Proper Curing of Concrete before Covering

o Installation During Unoccupied Periods

o Avoidance of Building Occupancy While Pollutants Are Present

4.11.1.

Protection of Materials from Moisture Damage

As part of the Housekeeping section of the Construction IAQ Management Plan, measures to prevent
installed materials or material stored on-site from moisture damage shall be described. This section
should also describe measures to be taken if moisture damage does occur to absorptive materials
during the course of construction.

4.11.2.

Not applicable.

4.11.3.

Not applicable.

4.12.
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If requested by GSA Building Management Officials, the Contractor shall develop, provide, and
maintain a Safety Plan based upon OSHA Safety Plan Requirements. The Safety Plan shall be
prepared and submitted within 14 calendar days of NTP. Construction shall not begin until the Safety
Plan is approved.

4.13. COORDINATION OF WORK

The Contractor shall coordinate the work of this contract with that of other contractors in the building
at the same time.

4.14. REQUESTS FOR INFORMATION

Each RFI must include a specific description of the issue requiring clarification, citing the specific
related contract documents requiring clarification. RFI’s should only be submitted after performing
due diligence to confirm that the contract requirements in question are in fact unclear or otherwise
inadequate.

Upon receipt of the response to each RFI submitted, coordinate the response with all involved
subcontractors to ensure understanding and appropriate action.

4.15. MODIFICATIONS / CHANGE ORDERS

A Change Order will only be approved if GSA agrees that additional work to be performed by the
Contractor as a result of resolution of an RFI is beyond the original scope of work.

5. CONTRACT ADMINISTRATION

5.1. CONTRACTOR’S STAFF
5.1.1. Personnel Qualifications

The Contractor shall exclusively utilize the Key Personnel named and/or otherwise identified in the
Contractor's bid submission materials to perform services required under this contract. In the event
that any personnel named in the Contractor's Technical Qualifications Statement are unable to
perform their duties due to death, illness, resignation from the Contractor's employment, the
Contracting Officer's request for removal, or similar reasons, the Contractor shall, within five
working days, submit to the Contracting Officer’s Representative, in writing, the name and
qualifications of proposed replacement with equal or superior qualifications. No substitution shall be
made without prior approval of the COR. Any approved substitutions shall be made at no increase in
the lump sum contract price.

5.1.2. Acceptance

The Contracting Officer’s Representative (COR) shall accept or reject personnel proposed by the
Contractor. The Contractor shall make a timely and prompt re-submittal to provide other personnel
required to replace any that are rejected by the COR, both at initial submittal or any subsequent
rejection or substitution of personnel.

5.1.3. Personnel Security Requirements

Comply with Security Clearances section of The Agreement and GSAR 552.204-9 Personal Identity
Verification Requirements.
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Any individual whose Initial Fitness Determination requires that the applicant wait for Final Fitness
Determination will have their application cancelled immediately. A replacement must be promptly

provided by the Contractor.

All personnel in this contract must comply with all building security provisions and facility access

requirements beyond HSPD-12.

No extensions for schedule will be given for failure to get personnel credentialed in a timely manner.

5.14.

Escorting

All Contractor personnel shall be 'escorted' at all times in compliance with the HSPD-12 escorting

requirements.

5.1.5. Building Systems Shutdown
Not applicable.

5.1.6. Permits and Responsibilities

Per FAR 52.236-7 Permits and Responsibilities, the Contractor shall, without additional expense to
the Government, be responsible for obtaining any necessary licenses and permits, and for complying
with any Federal, State, and municipal laws, codes, and regulations applicable to the performance of
the work. The Contractor shall also be responsible for all damages to persons or property that occur as

a result of the Contractor’s fault or negligence. The Contractor shall also be responsible for all

materials delivered and work performed until completion and acceptance of the entire work, except

for any completed unit of work which may have been accepted under the contract.

5.1.7. Personnel Activities and Behavior

No alcoholic beverages or illegal substances, abusive or profane language, or other disruptive or

illegal activities will be tolerated. No weapons of any kind are allowed on the premises.

5.2. MEETINGS

Not applicable.
5.2.1. Design Review Meetings

Not applicable.
5.2.2. Construction Kickoff Meeting

Not applicable.
5.2.3. Construction Progress Meetings

If applicable after Contract begins, the Contractor shall attend with a GSA representative will attend
biweekly progress meetings in-person. Field inspections by the GSA Project Manager will generally

coincide with these progress meetings.

5.3. COMMUNICATION

The Contractor shall reply to correspondence from the GSA, outside agencies, GSA contractors and

Construction subcontractors within 3 calendar days.
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5.4. PROJECT CLOSEOUT
5.4.1. Final Inspection and Test

Not applicable.
5.4.2. As-Built Drawings

Not applicable.
5.4.3. Specification Manual

Not applicable.
5.4.4. Product Data and Shop Drawing Manuals

The Contractor shall combine all product data submission material into hard copy manuals for
reference during construction if requested by GSA Building Management Officials. The Contractor
shall provide 2 copies containing all approved product data submissions.

5.4.5. Design Calculation Manual
Not applicable.
5.4.6. Operation and Maintenance Manual
Not applicable.
5.4.7. Maintenance Training
Not applicable.
5.4.8. Warranties
Not applicable.
5.4.9. Attic Stock
Not applicable. .
5.5. SCHEDULE OF VALUES
Not applicable.
5.5.1. Modifications
Not applicable.
5.5.2. Options
Not applicable.
5.6. FEE & PAYMENT

The construction shall be paid per the progress of work according to contract documents, submitted
on a monthly interval.
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Prior to final payment under this Work Order, the Contractor shall furnish the Government with a
release of all claims against the Government under the applicable portions of this contract.

5.7. GOVERNMENT FURNISHED PROPERTY

There is no government furnished property for this contract.

6. ATTACHMENTS
Not applicable

X

Brian Paukert
GSA Construction Representative
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